Release Summary Sheet

Contract (PO) Number: T24377

Release Number: 65

Specification Number: B09687511

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION
Title of Contract: T0968751101 STREETSCAPING

Dollar Amount of Release: $79,885.56

Release Description: - STREETSCAPING - JOB ORDER CONTRACT-FOR THE CDOT-BUREAU
' OF HIGHWAYS

JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS

Procurement Services Contact Person: DALE HILLERMAN

VYendor Number: 1042543
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE

DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
03/22/2004 T24377 65 B09687511 1042543 A 1
DELIVER TO: 84-084 ORDERED FROM:
084- CDOT RM600 PACIFIC CONSTRUCTION SERVICES
30 N. LA SALLE ST. 3949 N. PULASKI AVE.
ROOM 600 CHICAGO, IL 60641
Chicago, IL 60602
DELIVERY CHARGES to be PREPAID : _n
TITLE TO PASS ON DELIVERY
CONTACT: K. Martin 744-1863

PO DESCRIPTION: T0968751101 STREETSCAPING

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 724377 -

THIS PURCHASE IS FOR DEPARTMENT: . 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: 084- CDOT RM600
30 N. LA SALLE ST.
ROOM 600
Chicago, IL 60602 .
PO  Ship : - UNIT
Line Line COMMODITY INFORMATION QUANTITY UoMm cosT TOTAL COST
11 9687510010 - . 79,885.56  Lump Sum 1.00 79,885.56

STREETSCAPING - JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS
JOB ORDER CONTRACT-FOR THE CDOT-BUREAU OF HIGHWAYS |
03-84-6-025 FALL MEDIAN CONCRETE REPAIRS (K. MARTIN 744-1863)

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CATI GENRL FUTR

1 003 0415 0842075 7608 220540 0000 41274151 000000 00000 0000 79,885.56
1 ) - SHIPMENT TOTAL: 79,885.56
, RELEASE TOTAL: 79,885.56
APPROVAL
Yolses / A 9Y/0d
/utm e
SIGNATURE TE SIGNATUR DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced. above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago Generat Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



To:

Department of: Department of Transportation

Date: 03/16/2004

Sub-Order Total: $79,885.56

 DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

1.

As used herein, the term "Contractor” means a person or entity who has any contract or lease with the
City of Chicago.

. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement

providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and

other persons whom the Contractor has retained or expects to retain with respect to the contract or lease.
In particular, the Contractor must disclose the name of each such person, his or her business address,
the naure of the relationship, and the amount of fees paid or estimated to be paid.

The Contractor is not required to disclose employees who are paid solely through the Contractor's
regular payroll.

"Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes
to influence any legislative or administrative action, or (b) any part of whose duties as an employee
of another includes undertaking to influence any legislative or administrative action.

Certification

Contractor hereby certifies as follows:

1.

This Disclosure relates to the following transaction:

Project name: 03-84-6-025 Fail Median Concrete Repairs
Specification, loan or other Identifying number: B09687511

. Name of Contractor: Pacific Construction Services

. EACH AND EVERY attomney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

NAME BUSINESS MBE RELATIONSHIP FEE(indicate
ADDRESS WBE | (attorney, lobbyist, whether paid
or Non|subcontractor.etc.) |$ or estimated)

Precision Cement Company, Inc.]1451 W. Walton #2 Non | Subcontractor 66,200.00

Chicago, IL 60622

Pacific Construction Services 3049 N. Pulaski Road MBE | Subcontractor 13,685.56

Chicago, IL 60641

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED



4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing

any flase, incomplete or inaccurance information shall consitute default under the contract and may result in
termation of the contract or lease.

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure
is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or
make the disclosure.

Under penalties of perjury, | certify that | am authorized to execute this Disclosure on behalf of the Contractor

that thé inf m@ di@rein is true and complete, and that no relevant information has been withheld.
\\ ) 3] 8] o

SiShatu're' \\/ Date
Mike ladson Joe pfe_( ek Mangeer
Name (type or print) Title

Subscribed and swomn to before me

this __ |§Y— day of Naret~ 00

Y. ?dw«»uv@

ota/y Public Signature

) AT e

R : -
NSNS . .. * 29
fl LFFCINRLY W

s V4

el ol
A QrGHTN ¢
Ealy

s N

TN A T

PP

PR A

- I R



DEC 05 2003

Mr. David E. Malone
Chief Procurement Officer
Department of Procurement Services

ﬁlltc};lgftf Il\l/}c“ll)ga(iey Mayor City Hall, Room 403 &

S 121 North LaSalle Street 2,
Department of Transportation Chicago, IL 60602 (?,)
Migue! d’Escoto A
Commissioner . 4
Cheri Horamh Attention: Dale Hillerman 7
Deputy Commissioner City JoC Manager o]
Bu.reau of Administration & Planning : - d(}‘
281506121(1) LaSalle Street Re: JOCP roject 03-84-6-025
Chicago, Illinois 60602-2570 1 Project Title: Fall Median Concrete Repairs
12 7444399 (FAX) Estimated Cost:  $ 80,000.00
(312) 744-7215 (TTY) Specification #: Pacific Construction T0968751101
www.cityofchicago.org/transportation Funding Source: G.O.Bond

Dear Mr. Malone:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of
work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a

copy for our files.

Sincerely,

(&

Miguiel d'Escoto

Comm1ssmner

APPROVED: N\ _,__Qi - Z ke \o o
David E. Malone \
Chief Procurement Officer \

cc: Ken Martin
file

e
Approved: CH &,é\

e

BUILDING CHICAGO TOGETHER

FO1b JOC MOA CDOT



- Y-~
03 J’L/ e QS ATTACHMENT A

Project Number: B- . Department:_ Transportation

Project Manager:_Kenneth P.Martin Telephone Number: (312) 744-1863

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete
items 3,4 and 5. ' '

(Attach to the MOA)

1. Please describe the major features of the project:‘

This project will consist of the following components;
A. Removal & resetting of median coping stone.

B. Replacement of coping stone.

C. Patching median walls & coping stone.

D. Repair of spalling concrete.

F. Repair of Irrigation Components

2.  Please explain why this project could not be bid using the City’ s traditional bid
' process and the need to use the JOC procurement system:

Contract documents are in process currently and will be bid in the near future. JOC is the only vehicle
currently available to perform these repairs.

3. If this projectis a onetrade project, please provide additional explanation of why it would be in the
City’s best interest to do the project under JOC:

N/A

4. Ifitis anticipated that over 25% of the project will be non-pfepriced, please
provide an explanation on why JOC should be used:

N/A

5. If some elements of the proposed JOC project scope of work are covered by City
Term Agreements, these elements should be removed from the JOC project scope
of work. If it is not desirable to do so, please explain:

N/A



P.2

NO. 676

PACIFIC CONSTRUCTION

6:21PM

"Nov. 6.2083

CDOT - Bureau of Highways

Cancrete Repalr -~ Fall 2003

o ___ North Location . :
fhogatfor . .. - N s - gount |
3000 Irving Cenler of nose hi $ 3,016,756
3011 lrving - Center of nase hit § 3,016.75
3347 bving Center of nose hit $ 3,016.75
3059 lrving Center of nose hit $ 3,016.75
3307 Irving Center of nose hit $ 3,016.75
Irving Park @ Ashland Side of median hit $ 3,016.75
Total for North Location $ 18,100.50



P.3

NO.676

PACIFIC CONSTRUCTION

21PM

6

NOV. 6.2003

CDOT - Bureau of Highways

Concrete Repalr - Fall 2003

__ Gentral Location

721 S, Westemn Resel 4 stones $ 2,413.40
820 S. Weslern Repair and reset 2 slones $ 2,413.40
826 S. Western Repair and reset 3 stones $ 2,41340
1117 S. Western Repair and resst 2 stones $ 241340
Michigan, S. of Washington Repair wall $ 4,828.80
Michigan at Onlaria Reset 4 stones $ 3,620.10
Michigan, N. of Congress Repair concrete onlight pole  $ 2,413.4D
Michigan, S. of Congress Repalr concrete $ ~ 3,620.10
854 N. LaSalle Reset 8 sfones $ 3,016.75
884 N. LaSalle Repalr and reset 3 stones- $ 3,016.75
1130 N. LaSalle Reset 12 stones $ 3,620.10
1320 N. LaSalle Regrout 8 stones $ 3,016.75
1410 N. LaSalle Reset 6 sfones $ 241340
1442 N. LaSalle Regrout 8 stones $ 3,016.75
b
Tota! for Central Localion $ 42,234.50



P.4

NO.676

PARCIFIC CONSTRUCTION

21PM

6.2963 6

NOV.

CDOT - Bureau of Highways

Cancrete Repair - Fall 2003

South Location
J80Z W, 79h Strest 2 sideslone resst (1) $ 3,62010
4750 S. Cicera Ave. 3 capstlone repair and reset (2) $ 3,016.75
10685 S. Halsled St. 3 endstone replace (3) $ 3,016.75
11620 S. Western Ave. 3 endstone replace () $ 3,018.75
10750 S. Halstled St. 1 endstone reset § 1,450.08
11290 S. Halsted St. 2 endstone replace $ 3,018.75
3400 W. 79th St. 1 sidestone reset $ 2,413.40
Tafal for South Location $ 19,550.56



